

BID RELEASE #1

BID PACKAGE DESCRIPTIONS AND PRIME/TIER-1 BIDDERS LISTING

BID PACKAGE NAME	BID PACKAGE DESCRIPTION	PRE-BID/MEET THE PRIMES DATE
BID PACKAGE 02 – SITE FENCE	The scope of this package includes construction, maintenance, and relocation of all the temporary project site fence required to create the new project boundary.	24-Jan-23
BID PACKAGE 03A/B – EXISTING UTILITY RELOCATES & EARLY NEW UTILITIES (NON-ELECTRIC)	The scope of this package includes cutting and capping existing utility services on site and installation of new storm, sewer, and water services to the project site. New storm and sewer system connect to existing that discharge into Smokes Creek to the east and new water main connects to existing under Southwestern Blvd. to the north. New storm, sewer, and water are partial scopes of work that are required for the early stages of the project.	24-Jan-23
BID PACKAGE 03C – EXISTING POWER RELOCATES	The scope of this package includes all electrical and low voltage disconnects for the project site.	31-Jan-23
BID PACKAGE 05 – SITE SET-UP TEMPORARY LIGHT AND POWER	The scope of this package includes providing temporary light and power and security cameras for the trailer compound and project site.	31-Jan-23
BID PACKAGE 07 – SITE DEMOLITION	The scope of this work includes all requirements for the demolition scope identified on the drawings and specific at the new stadium site including demolition of existing foundations, bollards, site lighting bases, parking signage and bases, track & field facility, small buildings, fencing, bus stops, and guardrails.	31-Jan-23
BID PACKAGE 08A/B – MASS EXCAVATION	The scope of this work includes all requirements of the Sitework and Soil Retention Systems Work (site clearing, dewatering, excavation, fill, and soil retention systems) as defined in the drawings and specifications.	31-Jan-23
BID PACKAGE 09 – ELEVATORS AND ESCALATORS	The scope of this work includes, all labor, material, equipment, engineering, compliance with all agencies (Town, County, State, Federal as may be required) for the performance of the Vertical Transportation Work.	31-Jan-23

BID PACKAGE #	BID PACKAGE NAME	COMPANY NAME	CONTACT PERSON	EMAIL ADDRESS	PHONE NUMBER	CERTIFICATION (MBE_WBE_SDVOB)
02	Site Fence	Woodsmith Fence Corp.	Joseph T. Smith	jsmith@woodsmithfence.com	716-433-1300	
02	Site Fence	PJP Installers Inc.	Rafael D. Fernandez	rafael@pjpinstallers.com	201-250-0766	MBE
02	Site Fence	New York State Fence, Inc.	Tom Thomas	tthomas@nysfence.com	585-392-3222	
03C	Existing Power Relocates	Ferguson Electric / E-J Electric JV	Kevin P. Nugent	knugent@fergusonelectric.com	716-852-2010	
03C	Existing Power Relocates	Frey Electric Construction Co., Inc.	Salvatore Sciandra	ssciandra@frey-electric.com	716-874-1710	
03C	Existing Power Relocates	O'Connell Electric Company, Inc.	Matthew McDonald	matthew.mcdonald@oconnellelectric.com	585-869-4518	
03A/B	Existing Utility Relocates & Early New Utilities (Non-Electric)	Mark Cerrone, Inc.	Jeffrey Salvatore	jsalvatore@markcerrone.com	716-282-5244	
03A/B	Existing Utility Relocates & Early New Utilities (Non-Electric)	Kandey Company Inc.	Richard Roberts Jr.	droberts@kandeycompany.com	716-675-7245	
03A/B	Existing Utility Relocates & Early New Utilities (Non-Electric)	Pinto Construction Services, Inc.	Andrew Losicki	alosicki@pintocs.com	716-583-3090	
03A/B	Existing Utility Relocates & Early New Utilities (Non-Electric)	Kiewit Infrastructure Co.	Daniel Chauvin	dan.chauvin@kiewit.com	915-383-2863	
07	Site Demolition	Mark Cerrone, Inc.	Jeffrey Salvatore	jsalvatore@markcerrone.com	716-282-5244	
07	Site Demolition	Rodriguez Construction Group	Kevin G. Maxwell	kmaxwell@rodriguez-cg.com	716-464-3257	MBE
07	Site Demolition	Scott Lawn Yard, Inc.	Christine Miller	christine@scottlawnyard.com	716-731-6415	WBE
07	Site Demolition	L.M. Sessler Wrecking & Excavating Inc.	Melissa Kunes	mkunes@sesslerwrecking.com	315-539-3353	WBE
07	Site Demolition	Pinto Construction Services, Inc.	Kim Panepinto	jpinto@pintocs.com	716-825-6666	
08A/B	Mass Excavation	Mark Cerrone, Inc.	Jeffrey Salvatore	jsalvatore@markcerrone.com	716-282-5244	
08A/B	Mass Excavation	Beaver Excavating Company	Nick Jones	Nick_jones@beaverexcavating.com	330-478-2122	
08A/B	Mass Excavation	Union Concrete & Construction Corp.	Gary Hill / Matt Bliss	gary@unionconcretecorp.com ; mbliss@unionconcretecorp.com	716-583-8248; 716-374-2485	
08A/B	Mass Excavation	Kiewit Infrastructure Co.	Daniel Chauvin	dan.chauvin@kiewit.com	915-383-2863	
09	Elevators and Escalators	Otis Elevator	Joe Dunphy	joseph.dunphy@otis.com	585-943-8412	
09	Elevators and Escalators	KONE Inc.	Dan Brooks	dan_brooks@kone.com	773-655-3585	
09	Elevators and Escalators	Schindler Elevator Company	Bills Koons	william.koons@schindler.com	201-396-5865	

Important Note: The above information reflects companies that have submitted a bid as of March 14, 2023. Information on prime bidders will be available after bids have been opened. Please check back often.